

Rhode Island Convention Center Authority

Amendment #1

Revision of Timeline Below

Schedule of Events	Due
Release RFP to Qualified Vendors	Wednesday, March 1, 2023
Questions regarding the RFP	Friday, March 10, 2023
Responses Due	Friday, April 28, 2023
Evaluate Results	Friday, May 12, 2023
Determine Short List of Developers	Friday, May 12, 2023
Presentations with Selected Developers	Week of June 5, 2023
Determine Award Structure	Week of June 12, 2023
Sign LOI with Applicable Vendor(s)	Week of July 10, 2023
Review / Sign Agreement	Wednesday, July 19, 2023